
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 7/03/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 2681-01-012
Project C 2681-1-12
Highway FM 2499
County DENTON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: C 2681-1-12            CONTROL: 2681-01-012                   
               COUNTY:  DENTON                                                        
               LETTING: 07/08/2014                                                    
               REFERENCE NO: 0702                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 3-21 5-21 12-21 13-21 20-21                        ) 
        X  GENERAL NOTES (SH. NO.: C - Z                                              
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 4-4                                                ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  SPECIAL SPECIFICATIONS:                                                    
           ADDED: 4369                                                                
                                                                                      
               DELETED: 2164                                                          
                                                                                      
        X  OTHER: SEE CHANGES OUTLINED BELOW.                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS:                                                                  
          SHEET 3-21: ITEM 403-2001 HAS BEEN REVISED.                                 
          SHEET 5-21:  ITEM 450-2025 HAS BEEN DELETED.                                
                       ITEM 450-2033 HAS BEEN REVISED.                                
          SHEET 12-21: ITEM 618-2022 HAS BEEN REVISED.                                
                       ITEM 618-2023 HAS BEEN REVISED.                                
                       ITEM 618-2024 HAS BEEN REVISED.                                
                       ITEM 618-2025 HAS BEEN REVISED.                                
          SHEET 13-21: ITEM 636-2001 HAS BEEN REMOVED.                                
                       ITEM 636-2007 HAS BEEN ADDED.                                  
                       ITEM 636-2003 HAS BEEN REMOVED.                                
                       ITEM 636-2009 HAS BEEN ADDED.                                  
                       ITEM 644-2056 HAS BEEN ADDED.                                  
          SHEET 20-21: ITEM 2164-2001 HAS BEEN DELETED.                               
                       ITEM 2164-2002 HAS BEEN DELETED.                               
                       ITEM 4369-2001 HAS BEEN ADDED.                                 
                       ITEM 4369-2002 HAS BEEN ADDED.                                 
                       ITEM 3268-2008 HAS BEEN REVISED.                               
        INFORMATION MAY HAVE SHIFTED DUE TO THE CHANGES ABOVE.                        
        General Notes                                                                 
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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         Sheet C: Table 4 is revised.                                                
         Sheet G: Removed note for item 134.                                         
         Sheet H: revised note for item 360.                                         
         Sheet M: revised note for item 427.                                         
       Sheets C - Z Information may have shifted due to the changes above.           
       Spec List:                                                                    
         Sheet 4-4: Special specification 2164 is deleted.                           
                    Special specification 4369 is added.                             
       PLAN SHEETS:                                                                  
         THE FOLLOWING SHEETS HAVE BEEN REPLACED:                                    
         23, 23A - 23L, 24A 24C 24E 25 28 29 31 & 186                                
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 154.100 1

104 2001 REMOVING CONC (PAV)

DOLLARS
and CENTS

SY 3,811.000 2

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 218.000 3

104 2015 REMOVING CONC (SIDEWALKS)

DOLLARS
and CENTS

SY 621.000 4

104 2021 REMOVING CONC (CURB)
DOLLARS

and CENTS

LF 364.000 5

104 2022 REMOVING CONC (CURB AND GUTTER)
DOLLARS

and CENTS

LF 1,408.000 6

104 2046 REMOV STR (SCREEN WALL)
DOLLARS

and CENTS

LF 26.000 7

105 2014 REMOVING STAB BASE & ASPH PAV (7"-12")

DOLLARS
and CENTS

SY 21,820.000 8

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 105,065.000 9

132 2025 001 EMBANKMENT (FINAL) (DENS CONT) (TY 

C1)
DOLLARS

and CENTS

CY 58,967.000 10
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132 2026 001 EMBANKMENT (FINAL) (DENS CONT) (TY 
C2)

DOLLARS
and CENTS

CY 25,942.000 11

161 2014 006 COMPOST MANUF TOPSOIL (BOS OR PB) (4")
DOLLARS

and CENTS

SY 44,046.000 12

162 2002 BLOCK SODDING
DOLLARS

and CENTS

SY 44,046.000 13

164 2027 002 CELL FBR MLCH 
SEED(PERM)(URBAN)(CLAY)

DOLLARS
and CENTS

SY 8,924.000 14

164 2041 002 DRILL SEEDING (TEMP) (WARM)
DOLLARS

and CENTS

SY 26,485.000 15

164 2043 002 DRILL SEEDING (TEMP) (COOL)
DOLLARS

and CENTS

SY 26,485.000 16

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 10,285.000 17

204 2003 SPRINKLING (DUST CONTROL)

DOLLARS
and CENTS

MG 2,000.000 18

260 2002 003 LIME (HYDRATED LIME (SLURRY))

DOLLARS
and CENTS

TON 2,416.000 19

260 2009 003 LIME TRT (EXST MATL)(10")

DOLLARS
and CENTS

SY 6,335.000 20

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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260 2027 003 LIME TRT (EXST MATL)(8")
DOLLARS

and CENTS

SY 170,952.000 21

360 2001 013 CONC PVMT (CONT REINF-CRCP)(8")

DOLLARS
and CENTS

SY 5,600.000 22

360 2003 013 CONC PVMT (CONT REINF-CRCP)(10")

DOLLARS
and CENTS

SY 148,302.000 23

360 2018 013 CURB (TYPE II)

DOLLARS
and CENTS

LF 62,438.000 24

400 2005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 790.000 25

400 2009 CUT & RESTORING PAV (CONC)
DOLLARS

and CENTS

SY 105.000 26

402 2001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 17,788.000 27

403 2001 TEMPORARY SPL SHORING

DOLLARS
and CENTS

SF 19,692.000 28

416 2002 001 DRILL SHAFT (24 IN)

DOLLARS
and CENTS

LF 14,716.000 29

416 2003 001 DRILL SHAFT (30 IN)

DOLLARS
and CENTS

LF 9,135.000 30

416 2004 001 DRILL SHAFT (36 IN)
DOLLARS

and CENTS

LF 8,402.000 31

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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416 2005 001 DRILL SHAFT (42 IN)
DOLLARS

and CENTS

LF 1,842.000 32

416 2031 001 DRILL SHAFT (TRF SIG POLE) (30 IN)

DOLLARS
and CENTS

LF 22.000 33

416 2032 001 DRILL SHAFT (TRF SIG POLE) (36 IN)

DOLLARS
and CENTS

LF 26.000 34

416 2034 001 DRILL SHAFT (TRF SIG POLE) (48 IN)

DOLLARS
and CENTS

LF 88.000 35

423 2001 RETAINING WALL (MSE)
DOLLARS

and CENTS

SF 69,939.000 36

423 2011 RETAINING WALL (DRILL SHAFT)(FACIA)
DOLLARS

and CENTS

SF 25,988.000 37

432 2001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 75.000 38

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 19.600 39

432 2036 RIPRAP (STONE TY R)(DRY)(12 IN)

DOLLARS
and CENTS

CY 944.000 40

432 2039 RIPRAP (MOW STRIP)(4 IN)

DOLLARS
and CENTS

CY 693.200 41

432 2048 RIPRAP (CONC)(FLUME)
DOLLARS

and CENTS

CY 356.200 42

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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QUANTITIES

DEPT
USE

ONLY
ITEM

NO
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CODE

S.P.
NO.
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450 2033 001 RAIL (TY PR1)(MOD)
DOLLARS

and CENTS

LF 2,467.000 43

450 2210 001 RAIL (TY T551)(MOD)

DOLLARS
and CENTS

LF 7,307.000 44

450 2646 001 RAIL (TY T551)(NOISE BARRIER)(SPL)

DOLLARS
and CENTS

LF 2,387.000 45

462 2003 015 CONC BOX CULV (4 FT X 2 FT)

DOLLARS
and CENTS

LF 339.000 46

462 2005 015 CONC BOX CULV (4 FT X 4 FT)
DOLLARS

and CENTS

LF 242.000 47

462 2006 015 CONC BOX CULV (5 FT X 2 FT)
DOLLARS

and CENTS

LF 142.000 48

462 2011 015 CONC BOX CULV (6 FT X 4 FT)
DOLLARS

and CENTS

LF 3,580.000 49

462 2029 015 CONC BOX CULV (10 FT X 5 FT)

DOLLARS
and CENTS

LF 732.000 50

462 2030 015 CONC BOX CULV (10 FT X 6 FT)

DOLLARS
and CENTS

LF 1,435.000 51

464 2003 006 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 664.000 52

464 2004 006 RC PIPE (CL III)(21 IN)
DOLLARS

and CENTS

LF 821.000 53

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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ONLY
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NO
DESC
CODE

S.P.
NO.
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464 2005 006 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 8,611.000 54

464 2007 006 RC PIPE (CL III)(30 IN)

DOLLARS
and CENTS

LF 5,744.000 55

464 2009 006 RC PIPE (CL III)(36 IN)

DOLLARS
and CENTS

LF 6,724.000 56

464 2021 006 RC PIPE (CL IV)(18 IN)

DOLLARS
and CENTS

LF 200.000 57

465 2005 002 MANH (COMPL)(TY M)
DOLLARS

and CENTS

EA 62.000 58

465 2014 002 MANH (COMPL)(JUNCT BOX)
DOLLARS

and CENTS

EA 3.000 59

465 2104 002 INLET EXT
DOLLARS

and CENTS

EA 165.000 60

465 2111 002 INLET (COMPL)(TY C)(MOD)

DOLLARS
and CENTS

EA 3.000 61

465 2195 002 INLET (COMPL)(CURB)(TY 1)

DOLLARS
and CENTS

EA 82.000 62

465 2264 002 INLET (COMPL)(CURB)(TY 1)(MOD)

DOLLARS
and CENTS

EA 1.000 63

465 2500 002 INLET(COMPL)(DROP)(TY C)(3-GRATE)
DOLLARS

and CENTS

EA 6.000 64

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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NO
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465 2507 002 INLET (COMPL)(DROP)(TY C)(1-GRATE)
DOLLARS

and CENTS

EA 6.000 65

465 2564 002 INLET (COMPL)(CURB&GRATE)(TY I)

DOLLARS
and CENTS

EA 2.000 66

465 2736 002 INLET (COMPL)(TY H WITH GRATE)

DOLLARS
and CENTS

EA 3.000 67

466 2010 WINGWALL (SW-0)(HW=8 FT)

DOLLARS
and CENTS

EA 2.000 68

466 2125 HEADWALL (CH-PW-0)(DIA= 24 IN)
DOLLARS

and CENTS

EA 2.000 69

466 2332 WINGWALL (PW-1)(HW=9 FT)
DOLLARS

and CENTS

EA 1.000 70

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 1.000 71

467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 1.000 72

467 2382 SET (TY II)(24 IN)(RCP)(4:1)(P)

DOLLARS
and CENTS

EA 2.000 73

467 2461 SET(TY II)(30 IN)(RCP)(3:1)(P)

DOLLARS
and CENTS

EA 1.000 74

479 2004 ADJ MANHS (SANITARY)
DOLLARS

and CENTS

EA 2.000 75

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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DEPT
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ONLY
ITEM

NO
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S.P.
NO.
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479 2005 ADJ MANHS (WATER VALVE BOX)
DOLLARS

and CENTS

EA 24.000 76

496 2002 REMOV STR (INLET)

DOLLARS
and CENTS

EA 11.000 77

496 2003 REMOV STR (MANHOLE)

DOLLARS
and CENTS

EA 5.000 78

496 2004 REMOV STR (SET)

DOLLARS
and CENTS

EA 5.000 79

496 2006 REMOV STR (HEADWALL)
DOLLARS

and CENTS

EA 12.000 80

496 2007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 2,078.000 81

496 2040 REMOV STR (RET WALL)
DOLLARS

and CENTS

LF 27.000 82

496 2043 REMOV STR (SMALL FENCE)

DOLLARS
and CENTS

LF 5,784.000 83

500 2001 011 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 84

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 24.000 85

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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508 2011 001 CONSTRUCTING DETOURS (TY A)
DOLLARS

and CENTS

SY 598.000 86

508 2012 001 CONSTRUCTING DETOURS (TY B)

DOLLARS
and CENTS

SY 7,688.000 87

512 2008 002 PORT CTB (FUR & INST)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 2,760.000 88

512 2009 002 PORT CTB (FUR & INST)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 280.000 89

512 2026 002 PORT CTB (MOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 1,180.000 90

512 2027 002 PORT CTB (MOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 220.000 91

512 2044 002 PORT CTB (REMOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 2,760.000 92

512 2045 002 PORT CTB (REMOVE)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 280.000 93

512 2048 002 PORT CTB (FUR & INST)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 180.000 94

512 2050 002 PORT CTB (MOVE)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 180.000 95

512 2052 002 PORT CTB (REMOVE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 180.000 96

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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512 2086 002 PCTB(FUR&INST)(F-SHP TO LOW PROF)(TY 
T)

DOLLARS
and CENTS

LF 20.000 97

512 2087 002 PCTB(MOVE)(F-SHP TO LOW PROF)(TY T)
DOLLARS

and CENTS

LF 20.000 98

512 2088 002 PCTB(REMOVE)(F-SHP TO LOW PROF)(TY T)
DOLLARS

and CENTS

LF 20.000 99

528 2001 COLORED TEXTURED CONC (4")
DOLLARS

and CENTS

SY 3,956.000 100

529 2004 CONC CURB & GUTTER (TY II)

DOLLARS
and CENTS

LF 1,892.000 101

529 2007 CONC CURB (DOWEL)

DOLLARS
and CENTS

LF 364.000 102

530 2010 006 DRIVEWAYS (CONC)

DOLLARS
and CENTS

SY 1,482.000 103

531 2006 CURB RAMPS (TY 2)
DOLLARS

and CENTS

EA 20.000 104

531 2010 CURB RAMPS (TY 7)
DOLLARS

and CENTS

EA 8.000 105

531 2014 CURB RAMPS (TY 22)
DOLLARS

and CENTS

EA 2.000 106

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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531 2024 CONC SIDEWALK (5")
DOLLARS

and CENTS

SY 20,365.000 107

531 2041 CURB RAMPS (TY 10)

DOLLARS
and CENTS

EA 22.000 108

531 2051 CURB RAMPS (TY 10)(MOD)

DOLLARS
and CENTS

EA 2.000 109

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 85.000 110

552 2001 WIRE FENCE (TY A)
DOLLARS

and CENTS

LF 275.000 111

560 2004 001 MAILBOX INSTALL-S (WC-POST) TY 3 FND
DOLLARS

and CENTS

EA 3.000 112

560 2014 001 MAILBOX INSTALL-SP (TIM-POST) TY 5 FND
DOLLARS

and CENTS

EA 1.000 113

618 2018 CONDT (PVC) (SCHD 40) ( 2")

DOLLARS
and CENTS

LF 221.000 114

618 2019 CONDT (PVC) (SCHD 40) (2") (BORE)

DOLLARS
and CENTS

LF 82.000 115

618 2022 CONDT (PVC) (SCHD 40) (3")

DOLLARS
and CENTS

LF 1,434.000 116

618 2023 CONDT (PVC) (SCHD 40) (3") (BORE)
DOLLARS

and CENTS

LF 658.000 117

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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QUANTITIES

DEPT
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ITEM

NO
DESC
CODE

S.P.
NO.



12-21

618 2024 CONDT (PVC) (SCHD 40) (4")
DOLLARS

and CENTS

LF 1,187.000 118

618 2025 CONDT (PVC) (SCHD 40) (4") (BORE)

DOLLARS
and CENTS

LF 658.000 119

618 2028 CONDT (PVC) (SCHD 80) (1")

DOLLARS
and CENTS

LF 131.500 120

618 2036 CONDT (PVC) (SCHD 80) (2 1/2")

DOLLARS
and CENTS

LF 20.500 121

618 2038 CONDT (PVC) (SCHD 80) (3")
DOLLARS

and CENTS

LF 41.000 122

620 2008 001 ELEC CONDR (NO. 4) INSULATED
DOLLARS

and CENTS

LF 615.000 123

620 2009 001 ELEC CONDR (NO. 6) BARE
DOLLARS

and CENTS

LF 2,185.000 124

620 2010 001 ELEC CONDR (NO. 6) INSULATED

DOLLARS
and CENTS

LF 60.000 125

621 2009 TRAY CABLE (3 CONDR) (14 AWG)

DOLLARS
and CENTS

LF 3,160.000 126

624 2014 014 GROUND BOX TY D (162922) W/APRON

DOLLARS
and CENTS

EA 18.000 127

628 2188 003 ELC SRV TY D 120/240 070 (NS)SS(E)PS(U)
DOLLARS

and CENTS

EA 2.000 128

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT
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636 2007 014 REPLACE EXISTING ALUMINUM SIGNS (TY 
A)

DOLLARS
and CENTS

SF 100.750 129

636 2009 014 REPLACE EXISTING ALUMINUM SIGNS (TY 
O)

DOLLARS
and CENTS

SF 1,903.000 130

644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)

DOLLARS
and CENTS

EA 32.000 131

644 2002 IN SM RD SN SUP&AM TY10BWG(1)SA(P-BM)

DOLLARS
and CENTS

EA 11.000 132

644 2004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 3.000 133

644 2010 IN SM RD SN SUP&AM TY10BWG(1)SB(T)
DOLLARS

and CENTS

EA 1.000 134

644 2027 IN SM RD SN SUP&AM TYS80(1)SA(U)
DOLLARS

and CENTS

EA 1.000 135

644 2030 IN SM RD SN SUP&AM TYS80(1)SA(U-BM)

DOLLARS
and CENTS

EA 1.000 136

644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG

DOLLARS
and CENTS

EA 4.000 137

644 2060 REMOVE SM RD SN SUP & AM

DOLLARS
and CENTS

EA 38.000 138

PROPOSAL SHEET
PROJECT C 2681-1-12 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M
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658 2330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI)
DOLLARS

and CENTS

EA 5.000 139

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 960.000 140

662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD)

DOLLARS
and CENTS

LF 40.000 141

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 8,490.000 142

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 5,800.000 143

662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 130.000 144

662 2098 WK ZN PAV MRK REMOV (Y)  4" (DOT)
DOLLARS

and CENTS

LF 145.000 145

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 14,015.000 146

666 2002 REFL PAV MRK TY I (W) 4" (BRK)(090MIL)

DOLLARS
and CENTS

LF 15,214.000 147

666 2011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL)

DOLLARS
and CENTS

LF 29,930.000 148

666 2035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL)
DOLLARS

and CENTS

LF 5,689.000 149

PROPOSAL SHEET
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666 2041 REFL PAV MRK TY I (W) 12"(SLD)(090MIL)
DOLLARS

and CENTS

LF 621.000 150

666 2047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL)

DOLLARS
and CENTS

LF 2,592.000 151

666 2053 REFL PAV MRK TY I (W) (ARROW) (090MIL)

DOLLARS
and CENTS

EA 38.000 152

666 2095 REFL PAV MRK TY I (W) (WORD) (090MIL)

DOLLARS
and CENTS

EA 38.000 153

666 2098 REF PAV MRK TY I(W)18"(YLD TRI)(090MIL)
DOLLARS

and CENTS

EA 32.000 154

666 2119 REFL PAV MRK TY I (Y) 6" (SLD)(090MIL)
DOLLARS

and CENTS

LF 32,643.000 155

666 2189 PAVEMENT SEALER  4"
DOLLARS

and CENTS

LF 45,145.000 156

666 2190 PAVEMENT SEALER  6"

DOLLARS
and CENTS

LF 32,643.000 157

666 2191 PAVEMENT SEALER  8"

DOLLARS
and CENTS

LF 5,689.000 158

666 2193 PAVEMENT SEALER 12"

DOLLARS
and CENTS

LF 621.000 159

666 2195 PAVEMENT SEALER 24"
DOLLARS

and CENTS

LF 2,592.000 160
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666 2219 PAVEMENT SEALER (ARROW)
DOLLARS

and CENTS

EA 38.000 161

666 2220 PAVEMENT SEALER (WORD)

DOLLARS
and CENTS

EA 38.000 162

666 2257 PAVEMENT SEALER (YLD TRI)

DOLLARS
and CENTS

EA 32.000 163

672 2012 034 REFL PAV MRKR TY I-C

DOLLARS
and CENTS

EA 284.000 164

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 45.000 165

672 2017 034 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 761.000 166

678 2001 PAV SURF PREP FOR MRK ( 4")
DOLLARS

and CENTS

LF 45,145.000 167

678 2002 PAV SURF PREP FOR MRK ( 6")

DOLLARS
and CENTS

LF 32,643.000 168

678 2003 PAV SURF PREP FOR MRK ( 8")

DOLLARS
and CENTS

LF 5,689.000 169

678 2004 PAV SURF PREP FOR MRK (12")

DOLLARS
and CENTS

LF 621.000 170

678 2006 PAV SURF PREP FOR MRK (24")
DOLLARS

and CENTS

LF 2,592.000 171
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678 2007 PAV SURF PREP FOR MRK (ARROW)
DOLLARS

and CENTS

EA 38.000 172

678 2018 PAV SURF PREP FOR MRK (WORD)

DOLLARS
and CENTS

EA 38.000 173

678 2019 PAV SURF PREP FOR MRK (18") (YLD TRI)

DOLLARS
and CENTS

EA 32.000 174

680 2002 INSTALL HWY TRF SIG (ISOLATED)

DOLLARS
and CENTS

EA 2.000 175

681 2001 002 TEMP TRAF SIGNALS
DOLLARS

and CENTS

EA 1.000 176

682 2001 003 BACK PLATE (12 IN) (3 SEC)
DOLLARS

and CENTS

EA 25.000 177

682 2002 003 BACK PLATE (12 IN) (4 SEC)
DOLLARS

and CENTS

EA 6.000 178

682 2022 003 VEH SIG SEC (12 IN) LED (GRN ARW)

DOLLARS
and CENTS

EA 6.000 179

682 2023 003 VEH SIG SEC (12 IN) LED (GRN)

DOLLARS
and CENTS

EA 25.000 180

682 2024 003 VEH SIG SEC (12 IN) LED (YEL ARW)

DOLLARS
and CENTS

EA 12.000 181

682 2025 003 VEH SIG SEC (12 IN) LED (YEL)
DOLLARS

and CENTS

EA 25.000 182
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682 2026 003 VEH SIG SEC (12 IN) LED (RED ARW)
DOLLARS

and CENTS

EA 6.000 183

682 2027 003 VEH SIG SEC (12 IN) LED (RED)

DOLLARS
and CENTS

EA 25.000 184

682 2066 003 PED SIG SEC (12 IN) LED (COUNTDOWN)

DOLLARS
and CENTS

EA 16.000 185

684 2031 TRF SIG CBL (TY A) (14 AWG) ( 5 CONDR)

DOLLARS
and CENTS

LF 1,177.000 186

684 2033 TRF SIG CBL (TY A) (14 AWG) ( 7 CONDR)
DOLLARS

and CENTS

LF 1,088.000 187

684 2047 TRF SIG CBL (TY A) (14 AWG) (21 CONDR)
DOLLARS

and CENTS

LF 1,091.000 188

684 2079 TRF SIG CBL (TY C) (12 AWG) ( 2 CONDR)
DOLLARS

and CENTS

LF 2,294.000 189

686 2029 INS TRF SIG PL AM(S) 1 ARM (28’) LUM

DOLLARS
and CENTS

EA 2.000 190

686 2049 INS TRF SIG PL AM(S) 1 ARM (48’) LUM

DOLLARS
and CENTS

EA 2.000 191

686 2057 INS TRF SIG PL AM(S) 1 ARM (55’) LUM

DOLLARS
and CENTS

EA 3.000 192

686 2061 INS TRF SIG PL AM(S) 1 ARM (60’) LUM
DOLLARS

and CENTS

EA 1.000 193
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687 2001 005 PED POLE ASSEMBLY
DOLLARS

and CENTS

EA 8.000 194

1122 2001 001 ROCK FILTER DAMS (INSTALL) (TY 1)

DOLLARS
and CENTS

LF 495.000 195

1122 2003 001 ROCK FILTER DAMS (INSTALL) (TY 3)

DOLLARS
and CENTS

LF 30.000 196

1122 2009 001 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 525.000 197

1122 2016 001 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 250.000 198

1122 2019 001 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 250.000 199

1122 2037 001 TEMPORARY SEDIMENT CONTROL FENCE 
INSTLL

DOLLARS
and CENTS

LF 17,129.000 200

1122 2048 001 BIOGRD EROSN CONT LOGS (12" 
DIA)INSTALL

DOLLARS
and CENTS

LF 2,125.000 201

1122 2049 001 BIOGRD EROSN CONT LOGS (18" 

DIA)INSTALL
DOLLARS

and CENTS

LF 2,440.000 202
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1122 2056 001 BIODEGRADBLE EROSION CONTROL LOGS 
REMOV

DOLLARS
and CENTS

LF 4,565.000 203

1122 2057 001 TEMPORARY SEDIMENT CONTROL FENCE 
REMOVE

DOLLARS
and CENTS

LF 17,129.000 204

2271 2001 ADJUSTING EXIST FIRE HYDRANT ASSEM-

BLY
DOLLARS

and CENTS

EA 5.000 205

3268 2008 D-GR HMA TY-B PG64-22
DOLLARS

and CENTS

TON 39,998.000 206

3268 2022 D-GR HMA TY-C PG64-22

DOLLARS
and CENTS

TON 1,337.000 207

4369 2001 STORMWATER TREATMENT UNIT (TY A1)

DOLLARS
and CENTS

EA 1.000 208

4369 2002 STORMWATER TREATMENT UNIT (TY A2)

DOLLARS
and CENTS

EA 1.000 209

5296 2006 NOISE WALL (8 FT)
DOLLARS

and CENTS

SF 72,240.000 210

5445 2001 DEAD END ROADWAY BARRICADE
DOLLARS

and CENTS

LF 24.000 211

6007 2001 REMOVING TRAFFIC SIGNALS
DOLLARS

and CENTS

EA 1.000 212
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8615 2001 RADAR ADVANCE DETECTION DEVICE
DOLLARS

and CENTS

EA 4.000 213

8835 2001 ACCESSIBLE PEDESTRIAN SIGNAL UNITS

DOLLARS
and CENTS

EA 16.000 214

8889 2003 INSTALL LED LUMINAIRE (.25KW EQ)

DOLLARS
and CENTS

EA 8.000 215

8941 2001 RADAR PRESENCE DETECTOR

DOLLARS
and CENTS

EA 8.000 216
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SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those areas 
utilized and operated by the contractor.  These areas include, though are not limited to, areas 
used for field offices, equipment and/or material storage, and concrete or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
operating the project within the requirements of the CGP for discharging storm water from the 
subject project and to notify MS4 permit holders of the intent to discharge storm water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the exposed areas 
have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though not limited 
to, areas used for field offices, equipment and/or material storage, and concrete or asphalt 
plants.  These areas may be located on or off the subject project’s R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
adhering to all requirements of the permit for discharging storm water from the areas under their 
operational control.  Perform regular inspections, prepare a written report of deficiencies, and 
repair deficiencies within the time frame set forth by the permit.  File a Notice of Termination 
with TCEQ upon completion of the project when the exposed areas have been stabilized with a 
vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or remove 
sediment and erosion control devices as indicated on TxDOT’s Inspection Reports, or as 
required by daily construction practices, within the time frame set forth by the permit.     
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SPECIFICATION DATA 

Table 1:  Soil Constants Requirements 

Item Description 
Plasticity Index Note 

Max Min  

132 Embk(DC) (Type C1) 40 8 1 

132 Embk(DC) (Type C2) 25 10 2 
 
Note 1:  Material excavated from the project must meet the PI requirements when used in the 
top 10 feet of embankment that supports the pavement structure or other locations shown in the 
plans. Do not use shale and obtain approval to incorporate shaley clay produced by the 
construction project. 
 
Note 2:  Use as a non-select embankment backfill as defined under Item 423.2.C.1.  Use as an 
embankment to backfill behind abutments to the extent of the approach slab or to backfill areas 
enclosed by an abutment and / or retaining walls or other locations as shown in the plans.   
 
 

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 

161  Compost Topsoil (BS or PB) 4”    44,046 SY 

162  Block Sod N/A    44,046 SY 

164  Cell Fbr Mulch Seed (P)(U)(C)  N/A    8,924 SY 

166 *  Fertilizer (12-6-6) N/A 500 Lb/Ac  2.74 Ton 

168  Vegetative Watering** N/A 7 Mg/Ac  1,530 Mg 

204  Sprinkling (dust cont) N/A 10 Mg/Sta  2,000 Mg 
260 
260  Hydrated Lime (slurry) 

Hydrated Lime (slurry) 
8"-10" 

8"  4% by wt 
7% by wt  2,343 

73 
Ton 
Ton 

3268 
3268  Hot Mix Asphalt (Ty B) 

Hot Mix Asphalt (Ty C) 
4"-6” 
2"-4” 

110 
110 

Lb/(SY*In) 
Lb/(SY*In)  39,998 

1,337 
Ton 
Ton 

* For contractor’s information only 
**Adjust for actual field conditions/temperatures as necessary.  See Vegetation Establishment 
Plan Sheet for estimated daily rates. 
Note: (1) Base material weight based on 1.50 Ton/CY (dry- compacted) 

(2) Asphalt weight based on 110 (Lb/SY*In) 
(3) Subgrade weight based on 1.5 Ton/CY (dry- compacted) 
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Table 3:  Basis of Estimate for Temporary Erosion Control Items 

Item Description Rate Quantity 
164 Drill Seeding (Temp) (Warm) See Specifications 26,485 SY 
166* Fertilizer (12-6-6) 500 Lb/Ac 1.37 Ton 
168 Vegetative Watering (Warm)**  7 MG/Ac/Day 7,661 MG 

164 Drill Seeding (Temp) (Cool) See Specifications 26,485 SY 
166* Fertilizer (12-6-6) 500 Lb/Ac 1.37 Ton 
168 Vegetative Watering (Cool)** 1 MG/Ac/Day 1,094 MG 

*For Contractor’s Information Only. 
**Adjust for Actual Field Conditions/Temperatures as Necessary.  See Vegetation 
Establishment Sheet for estimated daily rates. 
 

Table 4:  Basis of Estimate for Finish Colors (Items 427 & 446) 1 

Element Color Specification Number 2 

Form Liner Retaining Wall 
and Noise Wall Surfaces 
(base color) 

Maple sugar (7a) 30475 

Alternating stone pattern for 
retaining wall and noise wall 
surfaces (accent color) 
(hand painted) 

Brown Special 10140 

Retaining wall coping and 
other components except 
form liner surfaces 

Maple sugar (5a) 33617 

Concrete rail surfaces Maple sugar (5a) 33617 
 
1. Unless otherwise noted, it is the intent of these plans that all exposed surfaces (concrete or 

steel) of bridges, retaining walls, concrete traffic railing and concrete traffic barrier be given a 
tinted coating as shown or as directed.  Such coating shall meet the applicable provisions of 
Item 427 or Item 446.  
 

2. Federal Standard 595b colors. 
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GENERAL 
 
 
Access will be provided to all business and residences at all times.  Where turning radii are 
limited during phased construction at intersections, provide all weather surfaces such as RAP or 
base in turning movements to accommodate and to protect the traffic from edge drop-offs. 
Materials, labor, maintenance and removal for these temporary accesses and radii will not be 
paid for directly but will be considered subsidiary to the various bid items. 
 
The construction, operation and maintenance of the proposed project will be consistent with the 
state implementation plan as prepared by the Texas Commission on Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is 53 acres.  However, the Total 
Disturbed Area (TDA) will establish the required authorization for storm water discharges.  The 
TDA of this project will be determined by the sum of the disturbed area in all project locations in 
the contract, and all disturbed area on all Project-Specific Locations (PSL) located in the project 
limits and/or within 1 mile of the project limits.  The department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction site as shown on the plans, according to the TDA of the project. The contractor will 
obtain any required authorization from the TCEQ for the discharge of storm water from any PSL 
for construction support activities on or off of the project row according to the TDA of the project.  
When the TDA for the project exceeds 1 acre, provide a copy of the appropriate application of 
permit (NOI, or Construction Site Notice) to the engineer, for any PSL located in the project 
limits or within 1 mile of the project limits. Follow the directives and adhere to all requirements 
set forth in the TCEQ, Texas Pollution Discharge Elimination System, Construction General 
Permit (TPDES, CGP). 
 
This project required permits with environmental resources agencies.  There is a high probability 
that an environmentally sensitive area could be encountered on the contractor designated 
Project-Specific Locations (PSL) for this project (haul roads, equipment staging areas, borrow 
pits, disposal sites, field offices, storage areas, parking areas, etc.).  Item 7.19.F, “Project-
Specific Locations”, will provide a listing of regulatory agencies that may need to be contacted 
regarding this project.  
 
Prior to contract letting, bidders may request electronic earthwork information by email. 
Email:  nancy.cline@txdot.gov or jeffrey.bush@txdot.gov  
 
Earthwork files will be provided by email or by using TxDOT’s Dropbox FTP Service. 
 
Bidders may also obtain a free computer diskette that contains earthwork information from the 
engineer’s office.  Paper copies of cross-sections may be produced by using the provided free 
diskette at the bidders’ expense and at copying companies. This data is for non-construction 
purposes only and it is the responsibility of the prospective bidder to validate the enclosed data 
with appropriate plans, specifications and estimate for the project(s). 
 

mailto:nancy.cline@txdot.gov
mailto:jeffrey.bush@txdot.gov
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Install traffic marking signs prior to sealcoat application and remove within three days after 
placement of traffic markings. 
 
Leave all right of way areas undisturbed until actual construction is to be performed in said 
areas. 
 
Use established industry and utility safety practices to erect poles, luminaries, signs or 
structures near any overhead or underground utility.  Consult with the appropriate utility 
company prior to beginning such work.  
 
Underground utilities owned by the Texas Department of Transportation may be present within 
the Right-Of-Way on this project.  For signal, illumination, surveillance, and communications & 
control maintained by TxDOT, call the TxDOT Traffic Signal Office (214-320-6682) for locates a 
minimum of 48 hours in advance of excavation.  For irrigation systems, call TxDOT 
Maintenance Landscape Office (214-320-6205) for locates a minimum of 48 hours in advance of 
excavation.  If city or town owned irrigation facilities are present, call the appropriate department 
of the local city or town a minimum of 48 hours in advance of excavation.  The Contractor is 
liable for all damages incurred to the above mentioned utilities when working without having the 
utilities located prior to excavation. 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the 
project with a vegetative cover at a minimum of 70% density for the control of erosion.   
 
Locate all utilities, both underground and above ground, in the project area prior to beginning 
work so that conflicts are avoided. 
 
Repair or replace any structures and utilities that might have been damaged by negligence or a 
failure to have utility locates performed. 
 
Perform all electrical work in accordance with the National Electrical Code and Texas 
Department of Transportation Specifications. 
 
Consult with appropriate electric company representatives according to their respective area to 
coordinate electrical services installations. 
 
Meet weekly with the engineer to notify him or her of planned work for the upcoming week. 
 
Provide the engineer with a daily work schedule of planned work. 
 
Submit pre-letting questions, by email only, to the attention of Area Engineer or Assistant Area 
Engineer. 
Email:  nancy.cline@txdot.gov or jeffrey.bush@txdot.gov 
 
Answers will be provided by email. 
 
An electronic file containing pre-letting questions and TxDOT answers will be provided upon 
email request. 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 

mailto:nancy.cline@txdot.gov
mailto:jeffrey.bush@txdot.gov
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Provide the Engineer with a copy of all DBE subcontractor agreements prior to commencing 
work. 
Submit all shop drawings, working drawings, or other documents which require review 
sufficiently in advance of scheduled construction to allow no less than thirty (30) calendar days 
for review and response. 
 
The following standard detail sheets have been modified: 
RW(MSE)DD(MOD); RW(MSE); Type PR1(MOD); Type T551(MOD); RAC(MOD); SMA-80(1)-
12(DAL); SMA-80(2)-12(DAL); LMA(1)-12(DAL); LMA(2)-12(DAL); LMA(4)-12(DAL); LMA(5)-
12(DAL); MA-D-12(DAL) 
 
Item 8: 
This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
Item 100: 
Remove the existing roadway small signs, delineators and object markers as shown on the 
plans, or as directed, during construction within the right of way.  Small sign, delineator and 
object marker removals are subsidiary to this Item. 
 
The limits of preparing right of way will be measured from Sta. 12+00 to Sta. 166+10 along the 
centerline of construction. 
 
Item 104: 
In those areas where the pavement is not to be overlaid, provide a smooth surface after the 
curb removal.  Planning or grinding is considered an acceptable method at these locations.  
Measurement and payment is in accordance with this item. 
 
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.  
 
Items 105:   
Take possession of recycled asphalt pavement from the project and recycle the material. 
 
Properly dispose of unsalvageable material at your own expense. 
 
Item 110:  
Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth of at 
least 8 inches and compact in accordance with the specifications.  
 
Perform the following test by an approved laboratory on excavated soils when used for roadway 
embankment:  1- Tex-145-E (Sulfate Content in Soils), 2- Tex-106-E (Plasticity Index).  Provide 
the above-mentioned test results on sources outside of the right of way at no expense to the 
department.  Contact the engineer for a list of approved laboratories.  Notify the engineer 72 
hours before sampling and testing material. Perform split-sample verification testing with the 
engineer when directed. The engineer will sample and test soils produced by the construction 
project for specification requirements or material sources specified in the plans. 
 
It is the contractors responsibility to verify the storm sewer pipe depths before commencing 
roadway grading operations.  There may be areas where storm sewer pipes are in the 
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subgrade.  The contractor shall propose a sequence of subgrade construction, for approval, that 
addresses how they are going to construct the drainage structures in these low cover areas. 
 
Excavated shale is not an acceptable material for embankment. 
 
Items 110 and 132: 
Excavation and embankment for driveways, sleeper slabs, alleys and intersections will not be 
paid for directly, but will be considered subsidiary to these items. 
 
Item 132:  
Excavated material from the project site has not been determined to be suitable for 
embankment.  The bidder assumes all risk for the use of excavated materials for embankment 
and is expected to meet all material requirements for embankment regardless of the source. 
 
Earth embankment Type C1 and C2, are mainly composed of material other than shale.  
Furnish material that is free from vegetation or other objectionable material and that conforms to 
the requirements of Table 1 (Sheet B).  If necessary, add lime slurry in accordance with Item 
260, “Lime Treatment (Road-Mixed)” in order to meet these requirements.  Use Tex-121-E, 
figure 1, page 5 to calculate the amount of lime required.   Furnish material containing sulfate at 
or below the threshold of 5000 parts per million (ppm).  For material with sulfate levels greater 
than 3000 ppm, allow the mixture to mellow for at least three days, or as directed.  Test soil for 
sulfate levels in accordance with Tex-145-E.  Use an approved laboratory to perform tests for 
sulfate and plasticity index and provide results on sources outside the right of way to the 
department.  Contact the engineer for a list of approved laboratories.  Notify the engineer 48 
hours before sampling and testing material. Perform split-sample verification testing with the 
engineer when directed.  The engineer will sample and test material produced by the 
construction project for specification requirements or material sources specified in the plans.  
The engineer will test material placed or excavated to a depth of one foot below and laterally to 
one foot outside the proposed treatment limit.  Lime treatment and testing of this material will 
not be paid for directly, but will be considered subsidiary to this item. 
 
Do not use shaley clays in embankment unless approved in writing. 
 
Use embankment material Type C2 described in Table 1 “Soil Constants Requirements” for 
embankments behind bridge abutments to the extent of the bridge approach slabs, and other 
embankments enclosed by an abutment and / or retaining walls. 
 
Item 160: 
Sequence construction operations to salvage topsoil from one location and spread on areas 
ready to receive topsoil.  Keep stockpiling of topsoil to a minimum. 
 
Use fertile clay or loam from the project site not more than two feet below natural grade as 
topsoil. 
 
Item 161: 
Provide tickets representing quantity of compost delivered to site. 
 
Item 260:  
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Furnish and distribute MS-2 smoothly and evenly at the rate of 0.20 gallons per square yard to 
cure lime, as directed.   
 
Provide Commercial Lime Slurry and apply lime by slurry placement method. 
 
Item 320: 
Material Transfer Device is required. 
 
Item 360: 
Use of multiple piece tiebars will be required.  Provide chairs for multiple piece tiebars, threaded 
connectors or other adequate devices, used in concrete paving, or tie them to the pavement 
reinforcing steel.  If approved by the engineer for specific areas, in lieu of multiple piece tiebars, 
drill holes into the pavement and grout straight tiebars in place with epoxy.  Use a non-impact, 
rotary core drill to prevent damage to the pavement unless otherwise directed.  Clean the drill 
holes and then completely fill with epoxy before inserting the tiebar.  Do not bend the tiebars or 
insert them into plastic concrete without the approval of the engineer. 
 
Provide curbs monolithically constructed with the concrete pavement.  If continuous monolithic 
curb has to be temporarily omitted for any reason, provide dowelled curbs in the proposed 
areas, as detailed in the plans, and apply an approved epoxy resin to the pavement to receive 
the curb as directed.  This work and materials will not be paid for directly, but is considered 
subsidiary to this item. 
 
Stockpile the concrete aggregates at the plant site. 
 
Provide pavement widening joints, as detailed in the plans, at all locations where concrete 
pavement is placed adjacent to existing concrete pavement. Installation of these joints is not 
paid for directly, but is considered subsidiary to this item. 
 
Payment for furnishing and installing the pre-molded expansion joint material between the 
retaining walls and concrete pavement is not paid for directly, but is considered subsidiary to 
this item. 
 
Provide a curing machine equipped with rubber tires, or other acceptable arrangement, so that 
the machine will span the pavement and monolithic curb.  
 
Curb transition is paid for as Type II curb. 
 
The installation of curb openings is not paid for directly, but is considered subsidiary to this item. 
 
Place construction, sawed and contraction joints in accordance with the pavement detail sheet 
and as directed. Joint locations, other than as shown on the plans, are subject to approval.  
Pavement leaveouts are required on this project as necessary to provide for traffic at driveways 
and side streets as shown in the plans or as directed.  The cost of providing these leaveouts, 
including the construction of a suitable crossover connection at each site, is not paid for directly 
but is considered subsidiary to this item. 
 
If a traveling form paver is used, provide one equipped with an electronically operated horizontal 
control device. 
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Provide tiebars in longitudinal joints but do not place them within 15 inches of transverse joints. 
 
Use "mechanical steel placing equipment” at the discretion of the engineer. 
 
 
Contractor personnel performing job-control testing on concrete must be ACI- Certified. Provide 
a copy of certification paper to the Engineer upon arrival and before testing at job site. Furnish 
hard copies of calibration reports for testing equipment when non-TxDOT approved equipment 
is used to test concrete. 
  
The engineer may allow the use of local commercial laboratories under contract to provide 
these services.  
 
If more than 30% of an area in any 1000-Ft section of roadway requires grinding, action will be 
taken by the Contractor to make that 1000-Ft full width section uniform without changing ride 
quality, compromising quality of pavement and decreasing skid resistance. Approved blasting 
method or other method approved by the Engineer will be performed at the Contractor’s 
expense. 
 
Item 400: 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent Items.  
 
When placing concrete storm drain pipe on slopes of greater than 10 percent, provide cement 
stabilized backfill to a depth shown on the plans.  The aggregate shall conform to the 
requirements of Article 421.2.E.2. 
 
Item 416: 
Provide a formed smooth finish for all portions of drill shafts extending above proposed ground.  
Include cost for this work in the unit bid price for this item. 
 
Traffic signal pole foundations will be paid for once regardless of extra work caused by 
obstructions. 
 
Install a 5/8”x10’ copper clad ground rod in each traffic signal pole foundation.  The ground rod 
for each foundation will protrude above the finish grade of the foundation a minimum of 1” and a 
maximum of 2”. 
 
Item 420: 
Apply an ordinary surface finish to all concrete surfaces within 30 days after form removal. 
 
Form columns to a point a minimum of one foot below the proposed future or existing bottom of 
channel elevation indicated on the bridge layouts by an acceptable method.  This form work is 
not paid for directly, but is considered subsidiary to this item. 
 
NATIONAL BRIDGE INVENTORY NUMBERS: 
Provide National Bridge Inventory (NBI) numbers on all bridge class culverts. 
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For Bridge Class Culverts, place National Bridge Inventory numbers at the middle of the 
downstream headwall using 3" block letters. 
 
For all conditions, use appropriate die cut stencils and black paint for placement.  All materials, 
labor and incidentals associated with placing NBI numbers are subsidiary to the various bid 
items. 
 
Item 421: 
Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (Site Manager).  Mix Design templates will be 
provided by the Engineer. 
 
Provide sulfate resistant concrete for box culverts and all drilled shafts.  At the contractor’s 
option, a sulfate resistant high performance concrete may be used; however, high performance 
concrete is not considered sulfate resistant concrete when Class C fly ash and Type I cement is 
used in the mix design.  
 
Strength evaluation using maturity testing, Tex-426-A, may be used for all concrete elements 
except drilled shafts.  
 
Provide a digital hydraulic compression testing Machine and accessories. The machine shall 
have a minimum testing range of 2500 pounds force to 250,000 pounds force with a hydraulic 
switching valve to allow for rapid advancing, hold, controlled advancing and rapid retracting. The 
machine shall have a load cell to measure compressive forces within the testing range and shall 
be calibrated and verified in accordance with ASTM latest version.  The Machine can meet or 
exceed the following when approved by the Engineer: 
  
ELE International ACCU-TEK250 Digital Compression Tester including accessories or Forney 
F-250EX Standard Compression Machine including accessories or TxDOT approved equal. 
 
Air-entrain all cast-in-place concrete except for Class "B" and concrete used in drilled shafts. 
For structural concrete, if the air content is more than 1.5% below the required air, follow 
manufacturer recommendations to add the necessary approved air bags to increase the air 
content at the job site. Limit the adding of air bags in the field to one trial.  For structural 
concrete in abutments, bents and columns do not reject the load of concrete due to low air 
content; accept concrete based on strength tests.  Structural concrete in approach slabs, slabs, 
sidewalks, medians and rails shall meet the provisions of the specification.  Precast structural 
members do not require air entrainment. 
 
Item 423: 
For Mechanically Stabilized Earth (MSE) walls, provide a system from one of the following 
approved suppliers: 
 
Reinforced Earth Walls                           Reinforced Soil Embankment Walls 
The Reinforced Earth Company   Texas Welded Wire, Inc. 
1331 Airport Freeway, Suite 302   645 W. Hurst Blvd 
Euless, TX 76040-4150    Hurst, TX 76053  
(817) 283-5503     (817) 282-4560 
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Retaining Earth Walls    Stabilized Earth Wall 
Foster Geotechnical     Vist-A-Wall Systems, LLC  
901 North Highway 77    650 Justice Lane 
Hillsboro, TX 76645     Mansfield, TX 76063  
(254) 580-9100     (817) 507-0200 
 
 
Strengthened Soil Walls    Structural Embankment, LLC 
Lewis Block & Supply Company   Structural Embankment, LLC 
P.O.Box 480615     P.O. Box 2200 
Kansas City, MO 64148    Weatherford, TX 76086   
(816) 572-6710     (817) 599-5700 
 
Tensar Retaining Wall System   Tricon Retained Soil Walls 
Tensar Earth Technologies, Inc.   Tricon Precast, Ltd. 
2500 Northwinds Parkway, Suite 500  15055 Henry Road 
Alpharetta, GA 30009    Houston, TX 77060 
(770) 344-2090     (281) 931-9832 
 
VP Wall System 
Valley Prestress Products, Inc. 
1520 Calhoun Rd. 
P.O. Box 309 
Eagle Lake, TX 77434 
(956) 584-5701 
 
All retaining walls will have a uniform texture and appearance. 
 
Unless otherwise noted in the plans, the top of the leveling pad is located 2 feet below the 
proposed ground. 
 
Square foot surface area of retaining wall is measured from the top of retaining wall to the top of 
the leveling pad. Footing adjustments made to accommodate the available optional retaining 
walls are not measured. 
 
Unless otherwise shown on the plans, provide Type A backfill as defined under this item for 
permanent MSE or concrete block (CB) walls not subject to inundation.  Unless otherwise 
shown on the plans, provide type D backfill as defined under this item for permanent MSE or CB 
walls subject to inundation. 
 
Supply drainage aggregate meeting the requirements of this item for use as filter material with 
the retaining wall.  
 
Cement-Stabilized Backfill (CSB) is not permitted. 
 
RAP is not acceptable as backfill for MSE retaining walls. 
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Unless otherwise noted on the plans, provide flowable backfill meeting the requirements of Item 
401 between the back of panels and inlets or drainage pipes where the required compaction 
can not be achieved.  Flowable backfill used for this purpose is subsidiary to this item. 
 
Provide earth reinforcements that meet the required parameters given on RW(MSE)DD in the 
plans.  Earth reinforcement length is measured perpendicular to the wall.  Adjust skewed earth 
reinforcements as necessary to obtain required length. 
 
Submit design calculations supporting the details necessary to incorporate coping, railing, inlets, 
drainage, electrical conduits and any additional necessary features. 
 
The contractor has the option of constructing any of the types of retaining walls for which details 
and specifications are included in the plans. Footing adjustments made to accommodate the 
available optional retaining walls are not measured. Regardless of option or options chosen, use 
the same fascia pattern throughout the entire project, including cast in place full height retaining 
walls or retaining wall type abutments. 
 
Submit detailed drawings depicting the patterns and matching of precast with cast-in-place for 
approval. 
 
At contractor's expense, repair all damage to the precast units (such as chips) as required to 
match the fascia pattern. 
 
Use Embankment Type C2 as non-select embankment backfill as defined under Item 423.2.C.1. 
 
For non-select embankment fill behind retaining walls provide and install fill in accordance with 
Item 132, Type C2.   
 
For cut walls, the backfill between the select fill zone and the existing ground shall be either 
select material as required for the select fill zone or backfill meeting or exceeding the 
requirements of Item 132, type C2.  Place material in accordance with Item 132, Type C2 
requirements.  If existing ground is laid back (i.e. not vertical), the lay back shall be done as a 
series of equal height benches so as to prevent the formation of a smooth surface at the 
material interface. 
 
Avoid distinct vertical joints between select backfill and embankment (Non-Select) backfill as 
required by Section 423.3.E.  This may be conveniently done by providing a zone of material 
behind the strap zone (1’ min width) in which alternating lifts of select and non-select materials 
are interlaced. 
 
Items 423 and 427: 
Provide a form liner finish on retaining walls and noise walls.  Supply form liners providing a 
finish similar to that derived from MS-1002, Large Random Ashlar by Milestones or approved 
equal  Maximum depth of the striations is 1 1/2 inch. 
 
Provide smooth finish for T551-NB(SPL) 
 
For cast in place walls, cast the top two feet smooth.   
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Retaining wall colors are shown elsewhere in the plans. 
 
Provide hand painted accent color (alternating stone pattern on retaining walls and noise walls) 
approximate 10% of wall panel area.  Reference walls on FM 2499 from FM 1171 to FM 407. 
 
Item 427: 
Finish concrete structures surface area I with an opaque sealer of the color(s) shown elsewhere 
in the plans in accordance Item 427. 
 
Apply a 4-SF sample of each color on the project surfaces for approval.  Adjust color as 
required by Engineer to compensate for surroundings and natural lighting conditions on the 
project site. 
 
Ensure that surfaces are free of weak surface material, curing compounds and other surface 
contaminants prior to coating.  
 
FORM LINER FINISHES: Place architectural concrete treatments as shown.  Placement is 
subsidiary to this item. 
  

 
Provide form liners that release without leaving pieces of liner material on the concrete and 
without pulling or breaking concrete from the textured surface.  Provide form release agents as 
recommended by the manufacturer.  Replace form liners as directed that have become 
damaged or worn.  Replacement of form liners is considered incidental to the work and no 
additional compensation is provided. 

  
No horizontal splices in the form liner are permitted.  Vertical splices may occur only in valleys 
between fractured ribs. 

  
Provide sample panels a minimum of ten days in advance of starting construction of the 
textured concrete surfaces. Construct sample panel(s) in accordance with Item 427.4.B.2.d 
“Form Liner Finish” using each type of approved form liner. Sample panels must meet the 
requirements of the plans and specifications and be approved before any construction form 
liners may be ordered, obtained or used.  Provide panels having a textured portion at least 5'-0" 
by 5'-0" with a representative un-textured surrounding surface.  If directed, construct and finish 
additional test panels until a satisfactory concrete surface texture is obtained. 

  
The approved sample panel is the standard of comparison for the production concrete surface 
texture.  If directed, build a new test panel to demonstrate acceptability of any proposed change 
in construction method. 

  
Tool or replace areas requiring surface treatment that do no match their associated sample 
panels.  Upon completion, tooled or replaced panels must match the associated sample panel.   
Tooling or replacement is at the contractor's expense.  
 
For proper placement of the expansion joint behind the rail, omit surface finish from the top of 
T551 (RW) (DAL) rail to bottom of panel as directed. 
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Joint reveal details and location may vary slightly from what is shown to match the adjacent 
MSE walls as directed.  No additional compensation will be allowed. 
 
Item 440: 
Reinforcing for abutments, bents and columns are not required to be epoxy coated. 
 
Fiber Reinforced Concrete (FRC) can be used as a substitute for Non-Structural Class 
Reinforced Concrete in Mow-Strip and Rip Rap Items as approved.  FRC may also be used for 
other Non-Structural Class Reinforced Concrete Items as approved. 
 
Item 442:   
Use temperature Zone 1 for CVN testing. 
 
Item 449: 
Use Crouse Hinds TL-2, OZ/Gedney Stl, Thomas & Betts Kopr-Shield or other approved 
electrically conducting lubricant compound. 
 
Item 464: 
The concrete collars and the connections of pipes to existing or proposed concrete boxes or 
pipe will not be paid for directly but will be considered subsidiary to the various bid items. 
 
At locations where storm drains dead-end, plug with a concrete plug of a thickness equal to 1 ½ 
inches per foot of diameter of pipe with a minimum thickness of 3 inches.  The cost of the plugs 
shall be included in the unit price bid per foot of the various storm drain pipes. 
 
Item 471: 
Tackweld all inlet grates and manhole covers to the frame with two 1-inch welds.  Supply un-
painted cast iron inlet grate and frame and/or cast iron manhole frame and cover. 
 
Item 479: 
Accept ownership of inlet grates and manhole covers and properly dispose of them outside the 
limits of the right of way in accordance with federal, state and local regulations. 
 
Submit a plan detailing proposed methods of handling phased construction at manholes and 
water valves.   
 
Payment for the phase construction will be considered subsidiary to this item.   
 
Item 496: 
Concrete pavement removed as a result of removing the inlets will not be paid for directly but 
will be considered as subsidiary to Item 496. 
 
Inlet grates and manhole covers become the property of the contractor for disposal. 
 
Item 502: 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
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Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior to the 
proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is not 
completed by the end of the work day, backfill against the edge of the pavement with at least a 
3:1 slope using an acceptable material to support vehicular traffic.  Carefully remove and 
dispose of this material when work resumes.  Backfilling pavement edges, and the materials 
required for the work will be subsidiary to this item.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers entering 
the highway from driveways or side streets. 
   
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized by the engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method.   
 
Traffic Control Plans with Lane Closures causing backups of 20 minutes or greater in duration 
will be modified by the Engineer. 
 
Limit lane closures along IH 35E Frontage Road, FM 2181, and Robinson Rd. to the hours 
between 9:00 am and 3:30 pm.  Work in other areas of the project is not restricted to this time 
frame. 
 
 
 
Item 504: 
Furnish one Field Office and a Laboratory (Type B) at the project site, one Field Laboratory 
(Type A) at the concrete batch plant and one Asphalt Mix Control Laboratory (Type D) at the 
asphalt mixing plant. 
 
Meet the dimensional requirements specified for a Field Laboratory (Type A) for the Asphalt Mix 
Control Laboratory (Type D). 
 
Provide one local phone line to the field office.  Supply one phone jack and one telephone per 
each room in the field office.  The cost of the phone installation and various monthly phone 
service charges will be the contractor’s responsibility. 
 
Chain link fencing will be provided around the field office/laboratory and parking areas. 
 
Provide an all in one printer/scanner/fax/copier with software that is compatible with TxDOT 
equipment, cost not in excess of $300.  This is subsidiary to the various bid items. 
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Item 508:  
Testing of materials used in the construction of a temporary detour may be waived when 
approved by the Engineer. 
 
Item 512: 
The contractor will furnish pre-cast F Shape Barriers for traffic control, and remove and retain 
possession of non-permanent barriers at the end of the project.  Pre-cast F Shape Barriers must 
have drainage slots as detailed on the Concrete Safety Barrier Standards.  Submit for approval 
the type of barrier joint connection proposed for the project. 
 
Item 529: 
Provide grooved joints at 10-foot intervals and ¾ inch expansion joint material for doweled curb 
at the same locations as on the existing pavement.   
 
For Curb and Gutter sections, provide grooved joints at 10-foot intervals and ¾ inch expansion 
joint material at a maximum of 50-foot centers and at all radius points and inlets.   
 
Curb and Gutter transitions will be paid for by the foot at the unit price for the corresponding 
curb or curb and gutter section.   
 
Saw joints at the same location as on the existing pavement.   
 
Item 530: 
Provide Class “HES” concrete for concrete intersections and driveways listed or shown on the 
plans. 
 
Item 536: 
Use Class “B” concrete for concrete medians and directional islands.  
 
 
 
 
Item 542: 
Salvage metal beam guard fence removed from this project and haul to and stockpile at 2624 
W. Prairie, Denton, TX 76201  The work involved in hauling this material will not be paid for 
directly, but will be considered subsidiary to this item. 
 
Item 556: 
Place bell and spigot type pipe with an open joint of approximately ¾ inch. 
 
Item 585: 
The ride quality requirements for this project will be as follows: 
 

• “Type A” will be utilized on all intermediate pavement layers, all turn lane pavements, 
all side street pavements, and all driveway pavements. 

• “Type B” “Schedule 3” will be utilized on the two outside lanes in each direction on 
FM 2499 unless the lanes are placed as independent passes. 

• “Type B” “Schedule 2” will be utilized on the inside lane in each direction on FM 
2499. 
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• The “Localized Roughness Penalty” of $500 per occurrence will be accessed on the 
two inside lanes in each direction on FM 2499. 

• If the contractor places the middle lane in either direction on FM 2499 as an 
independent pass, then “Type B” “Schedule 2” will apply to this lane also.  

 
Item 618: 
Use materials from prequalified material producers list as shown on the Texas Department of 
Transportation (TxDOT) - Construction Division’s (CST) materials producers list. Category is 
“Roadway Illumination and Electrical Supplies.”   
 
The location of conduits and ground boxes are diagrammatic only and may be shifted to 
accommodate field conditions as directed. 
 
Place conduit under existing pavement by an approved boring method.  Do not place boring pits 
closer than 2 feet from the edge of the pavement unless otherwise directed.  Do not use water 
jetting.  When conduits area bored, do not exceed 18 inches in the vertical and horizontal 
tolerances as measured from the intended target point. 
 
Do not use a pneumatically driven device for punching holes beneath the pavement (commonly 
known as a “missile”). 
 
Furnish and install a non-metallic pull rope in conduit runs in excess of 50 feet. 
 
Use a colored cleaner-primer on all PVC to PVC joints before application of PVC cement. 
 
Seal all conduit ends with a permanently soft, non-toxic duct seal.  Use a duct seal that does not 
adversely affect other plastic materials or corrode metals. 
 
Communications cable shall be installed in a separate conduit and bored separately. 
 
Where two conduits are shown to be installed between ground boxes, these conduits shall be 
parallel and bored separately.  Install cables and conductors of 120 V equipment through one 
conduit and low voltage equipment in the other conduit.  Avoid crossing high and low voltage 
cables in ground boxes where possible.   
 
Item 620: 
The equipment grounding conductor shall be identified by a continuous green colored jacket 
insulation or bare wire.  Grounded conductors (Neutral) shall be identified by a continuous white 
colored jacket.  Ungrounded conductors (Hot) in a 120/240v system shall be identified by each 
pole or leg.  For 240-volt branch circuit fed from 120/240 source ensure one leg is identified by a 
continuous black colored jacket and the other leg by a continuous red colored jacket. 
 
Item 624: 
Slack conductors required by Standard Sheet ED(2)-03 will be subsidiary to Item 624. 
 
Concrete removal required for installation of ground boxes will be subsidiary to Item 624. 
 
Item 628: 
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Contact the appropriate utility company during the first three weeks of the project lead-time 
period to allow adequate time for any necessary utility adjustments, transformer installation, etc.  
 
Label the service enclosures indicating service address as well as all required information as 
shown on the Electrical Detail (ED) standard sheets.  Labeling shall be silk screening or other 
acceptable method.  This work will not be paid for directly, but is subsidiary to this Item. 
 
When concrete for service pole foundations is required, use Class A in accordance with Item 
421, "Hydraulic Cement Concrete", except consider the concrete subsidiary to Item 628 for 
payment purposes.  When reinforcing steel for service pole foundations is required, it will be in 
accordance with Item 440,"Reinforcing Steel", except consider the steel subsidiary to Item 628 
for payment purposes. 
 
Use only white insulated wire for neutral wire. 
 
Bill the electrical service power usage to City of Denton. 
 
On each electrical service meter base, install a brass tag with the following requirements: 

Dimensions: 1.5 inches tall by 2.5 inches wide.  
Engraved tag with numeric portion of street address and attach tag to meter base cover with 
sheet metal screws. Tag may be placed anywhere on the cover, so as to not interfere with 
operation of the latch.  

 
Item 636: 
Leave the advance guide sign and/or the exit direction sign for an interchange in place at all 
times unless prior written approval is given.  Replace signs removed by the Contractor before 
the end of the work day.   
 
Manufacture all white legends using Clearview font on overhead and large ground-mounted 
guide signs.  This includes destinations, cardinal directions, exit information and exit numbers.  
Use the font shown on the current standard sheets for all route markers (including interstate 
shields) and “Exit Only” panel information.  Letter, arrow, and number heights shall all conform 
to the latest edition of the Standard Highway Sign Design Manual. 
Provide two (2) sets of shop drawings for signs.  The shop drawings shall conform to the details 
shown on the plans.  The shop drawings shall show the details of the panels, wind beams, 
stiffeners, joint backing plates, splices, joint backing plates, splices, fasteners, brackets, and 
sign support connections.  The shop drawings shall show letter types and sizes, interline 
spacing and message arrangements. 
 
Affix a sign identification decal to the back of all signs in accordance with Item 643. 
  
Attach sheeting applied to extruded aluminum panels to each individual extrusion.  
 
Install new overhead signs tilted "down" at 3º if the structure has existing signs that not to be 
replaced.  Otherwise the 3o bracket is not required.  The 3o bracket will be mounted directly to 
the back of the sign and then to the truss. Furnish and obtain approval of all shop drawings 
detailing the method to accomplish this installation.  All material and labor required for this 
special installation is considered subsidiary to Item 636. 
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Ensure the minimum vertical clearance, as shown in the plans, at the highpoint of the roadway 
after the installation of all overhead signs. Mount new overhead signs with 46% of the sign 
height positioned below the centerline of the truss, or obtain approval for any exceptions.   
  
Place new guide signs on existing overhead sign structures and bridge rail supports.  Existing 
attachment hardware may be reused if position of sign meets the 46% mounting criteria and if 
the existing hardware is large enough to accommodate the new sign.  Sign support brackets 
may be cut or removed as directed; however do not extend or lengthen existing brackets.  
Furnish any additional sign attachment hardware, support brackets, etc. as required.  Payment 
will not be made for the additional brackets, but is considered subsidiary to this Item. 
 
All additional hat signs and plaques mounted to the top of signs shall be supported with wind 
beams 2.5 times the height of the sign and/or plaque. 
 
Disconnect and isolate any existing electrical power supply prior to removal of the sign lights.  
Disconnect all sign lighting fixtures on overhead sign structures at the service poles and remove 
the service poles where indicated on the plans.  Abandon associated conduit as directed at 
these locations.  Contact the appropriate power company and close the accounts at these 
locations. Notify the TxDOT signal shop at (214)320-6682 when the accounts have been closed 
and remove the meters at these locations and deliver them to the TxDOT signal shop.  Remove 
existing sign lights and walkways on all sign structures and bridge mounted signs within the 
project limits.  
 
Item 644: 
Provide field galvanizing and metallizing equipment, as per Item 445, at all times and make 
repairs to galvanized surfaces according to the above specification item at intervals as directed.  
  
All sign mounts shall have a clamp base system for all small roadside sign assemblies. 
  
After sign supports with signs attached have been erected, wash individual units requiring 
cleaning with an approved cleaning solution to remove all grease, oil, dirt, smears, streaks, and 
other foreign particles. 
 
Item 656: 
Before placing the concrete for the controller foundation, coordinate with the City of Denton to 
ensure that the anchor bolt spacing will match the anchor bolts and cabinet supplied by the city. 
 
Form a 3/4-inch chamfer on the top edge of each signal pole foundation. 
 
Probe for utilities and underground structures prior to drilling foundations.  Foundations shall be 
paid for once regardless of extra work caused by obstructions. 
 
Item 677: 
A water blasting method approved by the Engineer will be the only method allowed for the 
removal of permanent and temporary pavement markings. 
 
Item 680: 
Requirements for this Item include the following work, all of which are subsidiary to this Item: 
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1. Notify City of Denton at 940-349-8462 one week before beginning any work involving traffic 
signals. 

2. Provide submittal literature for all traffic signal equipment before installation. 
3. Pick up and install the Controller/Cabinet, Opticom, Radio, CCTV and BBU equipment 

supplied by the City of Denton as shown on the plans and as directed by TxDOT and the 
City. 

4. Pick up and install City supplied ILSN arms and internally illuminated street name signs.  
Coordinate with City at 940-349-8462 prior to ordering signal poles. 

5. Pick up and install City supplied 18” X 60” vibration dampeners (with street names for Care 
Flight) for mast arms.  Contractor shall supply mounting hardware as shown on standards 
sheet MA-DPD-12.  

6. Install the controller cabinet in an orientation as directed.   
7. Connect all field wiring to the controller assembly.  The City of Denton will supply a 

programmed controller to the Contractor for installation and operation.  The Contractor shall 
hook up the conflict monitor and other equipment, and turn on the signal system.  Have a 
qualified technician on the project site to place the traffic signals in operation.  The 
Contractor shall contact City at 940-349-8462 to arrange field verification of proper 
functioning of traffic signal system after placing traffic signal in full working operation. 

8. Furnish and install other sign panels as shown on plans for mounting on signal poles and 
mast arms.  Fabricate the sign panels in accordance with Item 636, and mount with Astro-
Sign Brac, Signfix aluminum channel, or equal as approved by the Engineer.  

9. Remove the existing stop sign assemblies immediately after the traffic signals are in full 
operation. 

10. Install the emergency vehicle preemption equipment supplied by the City of Denton.  
11. Use qualified personnel to respond to and diagnose all trouble calls during the thirty-day test 

period. Repair any malfunction to Contractor-supplied signal equipment.  Provide to the 
Engineer a local telephone number, not subject to frequent changes and available on a 24-
hour basis, for reporting trouble calls.  Response time to reported calls must be less than 2 
hours.  Make appropriate repairs within 24 hours.  Place a logbook in the controller cabinet 
and keep a record of each trouble call reported.  Notify the Engineer of each trouble call.  Do 
not clear the error log in the conflict monitor during the thirty-day test period without 
approval. 

12. Prevent any damage to property owner’s poles, fences, shrubs, mailboxes, etc.  Protect all 
underground and overhead utilities and repair any damage.  Provide access to all driveways 
during construction. 

13. The concrete foundation for the controller as shown on the TS-CF-04 is diagrammatic and 
the dimensions will be adjusted in the field to fit existing conditions. 

 
Item 681: 
Requirements for this Item include the following work, all of which are subsidiary to this Item: 
 
1. Notify City of Denton at 940-349-8462 one week before beginning any work involving traffic 

signals. 
2. Re-guy signal heads and re-strap the cable after making adjustments to head locations.  

Accomplish relocation of signal heads for a phase change during the same day. 
3. Bottom tether cable for signal heads and signs will be required. 
4. Provide submittal literature for all traffic signal equipment before installation. 
5. Existing traffic signal controller to be used.  Temporary signals to be integrated with existing 

system. Connect all field-wiring to the existing controller assembly.  The City will assist in 
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determining how the detector cables are to be connected, and will also program the 
controller for operation, hook up the conflict monitor, detector units, and other equipment, 
and turn on the controller.  Have a qualified technician on the project site to place the traffic 
signals in operation. 

6. Operate and maintain the temporary signal.  Provide a telephone number to the District for 
trouble calls.  Check the signal equipment at least monthly, and within 24 hours in response 
to complaints, and immediately repair or replace any malfunctioning Contractor-supplied 
equipment.  Notify the Department immediately upon finding malfunctioning Department-
supplied equipment.   

7. Furnish and install Radar Presence Detectors as shown on plans. 
8. Furnish and install LED Luminaires as shown on plans. 
9. Temporary signal shall remain in operation and become the property of TxDOT at the 

completion of the project. 
 
Item 682: 
Install signal head attachments so that the wiring to each signal head passes from the mast arm 
through the attachment hardware to the signal head.  Do not leave cable or wiring exposed. 
 
Provide signal head attachments that allow for adjustment about the horizontal and vertical axis. 
 
Provide black polycarbonate signal heads and tubing with fluted/vented aluminum back-
plates. 
 
Turn down signal heads or cover with burlap or other material, as approved, until traffic signal is 
placed in operation. 
 
Mount signal heads level and plumb and aim as directed by City of Denton. 
 
Item 684: 
Provide stranded 14 AWG Type A signal cables for all vehicle and pedestrian signal heads.   
 
Provide a separate multi-conductor signal cable (14 AWG) inside pedestal poles and signal 
poles from the terminal strip to each signal head as shown on the plans. 
 
Identify each cable as shown on the plans (cable 1, etc.) with permanent marking labels 
(Panduit Type PLM standard single marker tie, Thomas&Betts Type 548M, or equal) at each 
ground box, pole base, and controller. 
 
Item 686: 
Provide 12 circuit Buchanan Type 112SN, Kulka Type 985-GP-12 CU, or equal terminal strips in 
the signal pole access compartment.  Provide additional terminal strips of 8 circuits each when 
more than 12 circuits are required.  The conductors for the Line and Load side of the terminal 
strip shall be identified with a plastic label with two straps per tag.  The line side shall have each 
signal head, PED head, and push button identified on the tag. 
 
Mark pole shafts and mast arms with the identification numbers from the plans to facilitate field-
assembly. Identify pole shafts and mast arms by intersection for projects with multiple 
intersections. 
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Provide nuts on top and bottom (double nuts) of the base plate as shown on the plans. 
 
Set anchor bolts for mast arm signal poles and strain poles so that two are in tension and two 
are in compression.  Obtain approval of anchor bolt placement before placing concrete. 
 
Provide vertical clearance of 17 to 19 feet from the roadway to the lowest point of the signal 
head or mast arm.  Place signal heads 40 feet minimum and 180 feet maximum from the stop 
line.  If the nearest signal is more than 180 feet from the stop line, place a supplemental near-
side signal head.  Determine the field measurements and elevations from the actual field 
location of the poles, considering all above and below ground utilities and existing roadway 
elevations. 
 
Item 1122:    
Take all practicable precautions to prevent debris from being discharged into the Waters of 
Texas or a designated wetland.  Install Best Management Practices before demolition begins 
and maintain them during the demolition.  Remove any debris or construction material that 
escapes containment devices and are discharged into the restricted areas, before the next rain 
event or within 24 hours of the discharge. 
 
If temporary construction stream crossings are allowed under a Nationwide Permit, submit in 
writing for approval the type and location of each temporary stream crossing.  Use temporary 
bridges, timber mats, or other structurally sound and non-eroding material for temporary stream 
crossings.  A temporary culvert crossing will consist of storm sewer pipes and 4- to 8-inch 
nominal size rock.  Temporary stream crossings must not cause more than minimal changes to 
the hydraulic flow characteristics of the stream, increase flooding, or cause more than minimal 
degradation of water quality.  Remove the temporary stream crossings in their entirety and 
return the affected areas to their pre-existing elevation.  All work and materials use for 
temporary construction stream crossings will not be paid for directly but are subsidiary to 
pertinent Items. 
 
Provide SW3P Signs. Obtain from the Engineer a copy of the project’s completed TPDES Storm 
Water Program Construction Site Notice and signed Contractor Certification Statement.  
Laminate the sheets and bond with adhesive to 36" X 36" plywood sign blanks.  Ensure the 
sheets remain dry.  Apply Type C Blue reflective sheeting as the background and add the text 
“SW3P” in 5" white lettering, centered at the top.  Attach the signs to approved temporary 
mounts and locate at each of the project limits just inside the right of way line at a readable 
height or as directed by the Engineer. If the sign cannot be placed outside the clear zone, it 
must adhere to the TMUTCD.  SW3P signs, maintenance, and repostings (for replacement or 
as needed to ensure readability) will be subsidiary to Item 502. 
 
Item 3268:  
Tack Coat is required. 
 
Design for a target Laboratory-molded density of 97.0% when using the TGC (Tex-204-F, part 
I). 
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class B. 
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Provide the engineer the opportunity to witness all mixture design tests. The engineer may 
require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Provide PG binder 64-22 in Type B mixture. 
 
Dense-Graded Hot-Mix Asphalt used as concrete pavement underlayment is deemed as 
“Exempt Production”. 
 
Item 6007:  
Salvage the existing traffic signals at IH35 E & State School Road as shown on the plans.  
Salvage poles, cabinets, service poles and equipment, exposed conduit, and any other 
equipment as directed.  This equipment remains the property of the City of Denton. The 
material listed above is to be stockpiled at a location designated by the city.  Contact Mr. Bud 
Vokoun at 940-349-8910 48 hours in advance of delivery.  All other material removed in this 
project will become the property of the Contractor. Dispose of material off the right of way in 
accordance with federal, state, and local regulations. Maintain the operation of the existing 
traffic signal until directed to remove it. 
 
Completely remove timber poles not set in concrete without cutting off the pole.  Timber poles 
set in concrete are considered unsalvageable. 
 
Item 8835:  
If a traffic or pedestrian signal pole includes two APS units, or if the APS units cannot be 
installed a minimum of 10' apart, speech walk messages shall be used.  Each speech walk 
message shall be programmed to clearly state the name of the roadway to be crossed as a 
result of activating that particular APS unit. 
 
Verify the location of the push button assemblies and the direction of the arrows on the signs 
prior to installation. 
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The list of material below is for the Contractor’s information only. 

It is the responsibility of the Contractor to verify 
all items and quantities listed below. 

 
LIST OF MATERIAL/LABOR 
SUBSIDIARY TO ITEM 680 

 

ITEM PRICE TOTAL
DESCRIPTION UNIT QUANTITY

INSTALL ILSN ARM AND STREET NAME SIGN EA 4
INSTALL RADIO EQUIPMENT LS 1
INSTALL CCTV EQUIPMENT LS 1
INSTALL OPTICOM EQUIPMENT LS 1
INSTALL BBU CABINET EA 1
INSTALL CONTROLLER CABINET EA 1
TRAFFIC SIGNAL CONTROLLER BASE EA 1
CONCRETE FOUNDATION (8'X9'X6", CLASS B) CY 1.3
FURNISH & INSTALL SIGN ON POLE OR MAST ARM EA 4
INSTALL VIBRATION DAMPENER/ST. NAME SIGN EA 4
Wire Cabinet LS 1

FM 2499 AT STATE SCHOOL RD

 
 
 

ITEM PRICE TOTAL
DESCRIPTION UNIT QUANTITY

INSTALL ILSN ARM AND STREET NAME SIGN EA 4
INSTALL RADIO EQUIPMENT LS 1
INSTALL CCTV EQUIPMENT LS 1
INSTALL OPTICOM EQUIPMENT LS 1
INSTALL BBU CABINET EA 1
INSTALL CONTROLLER CABINET EA 1
TRAFFIC SIGNAL CONTROLLER BASE EA 1
CONCRETE FOUNDATION (8'X9'X6", CLASS B) CY 1.3
FURNISH & INSTALL SIGN ON POLE OR MAST ARM EA 2
INSTALL VIBRATION DAMPENER/ST. NAME SIGN EA 4
Wire Cabinet LS 1

FM 2499 AT UNICORN LAKE BLVD
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LIST OF MATERIAL 
FURNISHED BY THE CITY OF DENTON 

 

ITEM PRICE TOTAL
DESCRIPTION UNIT QUANTITY

8 Phase NEMA Controller Complete W/Accessories EA 2
ILSN ARM/STREET NAME SIGN EA 8
RADIO/ANTENNA EA 2
RADIO COMMUNICATION CABLE(ETHERNET) LF 161
BBU/CABINET EA 2
ETHERNET SWITCH EA 2
CCTV CAMERA EA 2
CCTV COMMUNICATION CABLE(ETHERNET) LF 181
OPTICOM DUAL CHANNEL DETECTOR EA 3
OPTICOM SINGLE CHANNEL DETECTOR EA 1
OPTICOM CABLE LF 708
VIBRATION DAMPENER/ST. NAME SIGN EA 8

CITY OF DENTON
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LIST OF MATERIAL/LABOR 
SUBSIDIARY TO ITEM 681 

 
ITEM PRICE TOTAL 

DESCRIPTION Unit QUANTITY 
40 FT TIMBER POLE (CLASS 2) EA 4 
CABLE STRAPS EA 300 
3/8 INCH ZINC-COATED STRANDED STEEL CABLE LF 1565 
1/4 INCH ZINC-COATED STRANDED STEEL CABLE LF 335 
GROUND ANCHORS EA 6 
YELLOW PLASTIC GUY GUARD EA 6 
DOUBLE EYE ANCHOR ROD EA 6 
5/8” X 8’ COPPERCLAD GROUND ROD W/CLAMP EA 4 
3 INCH WEATHERHEAD EA 1 
2 INCH WEATHERHEAD EA 4 
INSTALL OPTICOM EQUIPMENT   (INTERSECTION) LS 1 
REGULATORY SIGN PANEL (R10-12,ETC) EA 3 
SINGLE STREET NAME SIGN PANEL EA 3 
SIGNAL HEADS (5 SEC) EA 1 
SIGNAL HEADS (3 SEC) EA 5 
SIGNAL CABLE 5 CNDR LF 574 
SIGNAL CABLE 7 CNDR LF 482 
BARE #6 CNDR LF 204 
RADAR DETECTOR CABLE LF 776 
LUMINAIRE CABLE #8 CNDR LF 764 
2 INCH RM CONDUIT LF 50 
3 INCH RM CONDUIT LF 20 
2 INCH PVC CONDUIT LF 7 
3 INCH PVC CONDUIT LF 127 
250 W EQ LED LUMINAIRES W/ WOOD POLE MAST 
ARMS EA 3 
RADAR PRESENCE DETECTOR EA 3 
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                                                  CONTROL :  2681-01-012              
                                                  PROJECT :  C 2681-1-12              
                                                  HIGHWAY :  FM 2499                  
                                                  COUNTY  :  DENTON                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY                                       
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 105  REMOVING STABILIZED BASE AND ASPHALT PAVEMENT                
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 161  COMPOST (160)                                                
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 204  SPRINKLING                                                   
               ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(300)        
                         (310)(520)                                                   
               ITEM 360  CONCRETE PAVEMENT (300)(420)(421)(438)(440)(529)(585)        
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 423  RETAINING WALLS (110)(132)(400)(420)(421)(424)(440)(445)     
                         (458)(556)(7381)                                             
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                         (540)                                                        
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                         (424)(440)(464)(476)                                         
               ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
               ITEM 465  MANHOLES AND INLETS (400)(420)(421)(440)(471)                
               ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
               ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
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                        (460)(464)                                                   
              ITEM 479  ADJUSTING MANHOLES AND INLETS (400)(421)(465)                
              ITEM 496  REMOVING STRUCTURES (430)(6007)                              
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 504  FIELD OFFICE AND LABORATORY                                  
              ITEM 508  CONSTRUCTING DETOURS                                         
              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 528  COLOR TEXTURED CONCRETE AND LANDSCAPE PAVERS (132)(247)      
                        (420)(421)(440)                                              
              ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                        (420)(421)(440)                                              
              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 552  WIRE FENCE (445)(492)                                        
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 618  CONDUIT (400)(445)(476)(622)                                 
              ITEM 620  ELECTRICAL CONDUCTORS                                        
              ITEM 621  TRAY CABLE                                                   
              ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
              ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
              ITEM 636  ALUMINUM SIGNS (643)                                         
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS                    
              ITEM 680  INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (610)(636)(656)      
              ITEM 681  TEMPORARY TRAFFIC SIGNALS (628)(680)(8889)(8941)             
              ITEM 682  VEHICLE AND PEDESTRIAN SIGNAL HEADS                          
              ITEM 684  TRAFFIC SIGNAL CABLES                                        
              ITEM 686  TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)       
                        (442)(445)(449)                                              
              ITEM 687  PEDESTAL POLE ASSEMBLIES                                     
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---007)                
              WAGE RATES                                                             
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED PROJECTS  
                                 " (000--2301)                                       
              SPECIAL PROVISION "PARTNERING" (000--2329)                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)         
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              SPECIAL PROVISION "NONDISCRIMINATION" (000--2607)                      
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS"                    
                                 (000--2839)                                         
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS"                    
                                 (000--3022)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISIONS TO ITEM     2  (002---017)(002---044)               
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISIONS TO ITEM     6  (006---030)(006---047)               
              SPECIAL PROVISION  TO ITEM     7  (007---918)                          
              SPECIAL PROVISIONS TO ITEM     8  (008---009)(008---097)               
              SPECIAL PROVISIONS TO ITEM     9  (009---012)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   132  (132---001)                          
              SPECIAL PROVISION  TO ITEM   161  (161---006)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   260  (260---003)                          
              SPECIAL PROVISION  TO ITEM   275  (275---003)                          
              SPECIAL PROVISION  TO ITEM   300  (300---039)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   360  (360---013)                          
              SPECIAL PROVISION  TO ITEM   416  (416---001)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---003)                          
              SPECIAL PROVISION  TO ITEM   425  (425---001)                          
              SPECIAL PROVISION  TO ITEM   429  (429---008)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   440  (440---006)                          
              SPECIAL PROVISION  TO ITEM   441  (441---008)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   447  (447---002)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   462  (462---015)                          
              SPECIAL PROVISION  TO ITEM   464  (464---006)                          
              SPECIAL PROVISION  TO ITEM   465  (465---002)                          
              SPECIAL PROVISION  TO ITEM   476  (476---003)                          
              SPECIAL PROVISION  TO ITEM   500  (500---011)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   508  (508---001)                          
              SPECIAL PROVISION  TO ITEM   512  (512---002)                          
              SPECIAL PROVISION  TO ITEM   530  (530---006)                          
              SPECIAL PROVISION  TO ITEM   540  (540---031)                          
              SPECIAL PROVISION  TO ITEM   560  (560---001)                          
              SPECIAL PROVISION  TO ITEM   610  (610---015)                          
              SPECIAL PROVISION  TO ITEM   620  (620---001)                          



4-4

              SPECIAL PROVISION  TO ITEM   624  (624---014)                          
              SPECIAL PROVISION  TO ITEM   628  (628---003)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO ITEM   681  (681---002)                          
              SPECIAL PROVISION  TO ITEM   682  (682---003)                          
              SPECIAL PROVISION  TO ITEM   687  (687---005)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  1122  (1122--001)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 1122 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS                                                     
              ITEM 2271 ADJUSTING EXIST FIRE HYDRANT ASSEMBLY                        
              ITEM 3268 DENSE-GRADED HOT-MIX ASPHALT                                 
              ITEM 4369 STORMWATER TREATMENT SYSTEM                                  
              ITEM 5296 NOISE WALLS (420)(421)(424)(425)(426)(427)(429)(440)(441)    
                        (442)(445)(446)(447)(448)(449)                               
              ITEM 5445 DEAD END ROADWAY BARRICADE                                   
              ITEM 6007 REMOVING TRAFFIC SIGNALS                                     
              ITEM 7381 PREFABRICATED SOIL DRAINAGE MATS                             
              ITEM 8615 RADAR ADVANCE DETECTION DEVICES                              
              ITEM 8835 ACCESSIBLE PEDESTRIAN SIGNAL UNITS                           
              ITEM 8889 LED ROADWAY ILLUMINATION (441)(442)(445)(446)(449)(616)      
                        (620)                                                        
              ITEM 8941   RADAR PRESENCE DETECTOR                                    
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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2004 Specifications CSJ 0009-11-210, etc. & 2681-01-012 

SPECIAL SPECIFICATION 

4369 

Stormwater Treatment System 
 

1. Description.  Furnish and Install storm water treatment system, complete in place. Work 

shall include all labor, materials, equipment and incidentals required to install storm water 

treatment systems, pipe connections and appurtenances in accordance with the Drawings 

and these Specifications. 

2. Materials. Provide new materials that comply with the details shown on the plans and in 

accordance with the following: 

 Item 420, “Concrete Structures” 

 Item 421, “Hydraulic Cement Concrete” 

 Item 429, “Concrete Structure Repair” 

 Item 440, “Reinforcing Steel” 

 Item 471, “Frames, Grates, Rings, and Covers” 

Materials used for storm water treatment units and appurtenances (both above and below 

ground) must be capable of withstanding  aggressive biological, chemical and loading 

environments, typical of the geographic area in which the units are being installed, including 

freeze-thaw weather cycles, earth pressure and hydrostatic pressures.  

A. Concrete box.  Furnish Class C (HPC) concrete for storm water treatment box unless 

otherwise shown on the plans. Construct precast storm water treatment box in 

accordance with Item 420, “Concrete Structures” or ASTM C 478. Air entrained 

concrete will not be required in precast concrete members. Use Type II Portland cement 

conforming to ASTM C 150. 

B. Mortar. Furnish mortar composed of 1 part hydraulic cement and 2 parts clean sand. 

Hydrated lime or lime putty may be added to the mix to a maximum of 10% by weight 

of the total dry mix. 

C. Concrete Blocks. Provide concrete blocks that meet ASTM C 139. 

D. Traffic load. Provide concrete box and riser that meet HS20 loading requirements. 

E. Sealing. Apply sealant as shown on the plans, as recommended by the manufacturer, or 

as directed by the Engineer.  

F. Frames, Grates, Rings, and Covers.  Furnish materials as shown on the plans and in 

accordance with Item 471, “Frames, Grates, Rings, and Covers. 
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G. Treatment unit.  

1. General.  Provide storm water treatment systems, pipe connections and 

appurtenances in accordance with the Drawings and these Specifications. 

Alternate designs must be acceptable to the Engineer and not deviate from the 

functional dimensions as shown on the plans. Alternate designs, including any 

structural re-design requirements, are to be designed and sealed by a licensed 

professional engineer registered in the State of Texas. All storm water treatment 

units must be provided by the same Manufacturer.  

2. Performance.  Storm water treatment system shall be capable of removing at least 

70% of the net annual Total Suspended Solids (TSS) based on a typical gradation 

of 38-500 microns with a d50-micron particle size of 75 or must be capable of 

removing at least 70% of the net annual Total Suspended Solids (TSS) for a 

gradation range, determined by the Engineer to be an Approved Equal to the 

aforementioned gradation range.   It must also be able to remove particles greater 

than 150-microns (sand-size particles).  In order to substantiate removal 

efficiencies, the contractor must submit full scale laboratory testing data, in 

conjunction with rainfall data (10 year minimum record) from the general 

geographic area in which the units are being installed, to the Engineer for 

Approval.  Submittals must be sealed by a licensed professional engineer.  

Storm water treatment unit should not allow surcharge of the upstream piping 

network during dry weather conditions. 

Stormwater treatment system shall have, as a minimum, a swirl distribution or grit 

chamber for sediment removal and a floatable chamber with mechanisms for oils, 

organic debris, and trash removal.   

Stormwater treatment unit shall have a means of preventing the introduction of 

trapped oil and floatable contaminants to the downstream piping during routine 

maintenance, and to ensure that no oil escapes the system during the ensuing rain 

event.  

Stormwater treatment units must provide direct access to the sediment and floatable 

contaminant storage chambers to facilitate maintenance.  There shall be no internal 

components that obstruct maintenance access to these chambers. 

Stormwater treatment units shall have an associated peak treatment flow greater 

than or equal to the design treatment flow, as designated on the plans.  Stormwater 

treatment units shall retain floatables and trapped sediment up to and including 

peak treatment flows. 

For non-ground stormwater treatment units, located under the bridge deck, units 

must have an acceptable mechanism for anchoring units to bent cap or 

documentation must be provided to substantiate that the unit will not incur any 

movement over time.  
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3. Construction. Submit shop drawings showing details for construction, including structural 

details, in accordance with the requirements of Section 2 for review and approval.  Show 

annotations on the shop drawings to indicate all materials to be used and all applicable 

standards for materials, required tests of materials and design assumptions for structural 

analysis. Shop drawings will be signed and sealed by a Texas P.E. 

Submit 3 full sets of manufacturer’s literature and Operation and Maintenance Manual for 

the selected storm water treatment system for review and approval. Literature shall include 

documentation as to the expected design life for stormwater treatment unit and any 

warranties.  The design life of the storm water treatment unit should be what would be 

expected from a standard concrete storm water structure. Provide documentation 

demonstrating that the manufacturer has at least 5 years of satisfactory experience and has 

the capability to perform the work. 

Provide skilled and experienced personnel for the installation of stormwater treatment 

system. 

Stake (ground units only) and install storm water treatment units to match the final line and 

grade as shown on the plans or as directed by the Engineer. The Engineer may direct the 

Contractor to shift the stormwater treatment unit location(s), if necessary, to secure a more 

desirable location(s).  

Prior to installation, all precast storm water treatment units will be inspected for general 

appearance, dimensions, soundness, etc.  The concrete surface shall be dense, close textured 

and free of blisters, cracks, roughness and exposure of reinforcement.  Repair any damaged 

concrete boxes in accordance with Item 429, “Concrete Structure Repair.” Remove and 

replace any damaged storm water treatment system beyond repair, as directed by the 

Engineer, at no extra cost.  Complete storm water treatment system installation in 

accordance with the plans. For ground systems, place the base unit on a granular sub base of 

minimum thickness of 6 in. after compaction.  The granular sub base shall be checked for 

level prior to setting and the base section of the unit shall be checked for level at all four 

corners after it is set.  If the slope from any corner to any other corner exceeds 0.5%, the 

base section shall be removed and granular sub base material re-leveled.  Also for ground 

systems, backfill to original ground elevation in accordance with Item 400, “Excavation and 

Backfill for Structures.” 

Maintain the storm water treatment system until the project is accepted by providing 

monthly routine inspections and scheduling cleaning. Cleaning the storm water treatment 

units is required at least twice a year, or when 15% of the operating storage volume is filled 

with solids, or when the oil levels reach 1 in. or greater, or as directed by the Engineer. A 

vacuum truck company, licensed for solid wastes disposal, should be contracted to clean out 

the unit. 

4. Measurement.  Stormwater treatment units, satisfactorily completed in accordance with the 

plans and specifications, will be measured by each, of the type specified, complete in place.  

5. Payment.  The work performed and materials furnished in accordance with this Item and 

measured as provided under “Measurement” will be paid for as follows: 
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Stormwater Treatment Unit.  Payment for complete Stormwater Treatment Unit will be 

made at the unit price bid for “Stormwater Treatment Unit” of the type specified.  These 

prices are full compensation for furnishing concrete, reinforcing steel, concrete blocks, 

mortar, aluminum and castings, frames, grates, rings and covers, treatment units, connection 

pipes, excavation, and backfill and for all other materials, tools, equipment, labor, 

incidentals, cleaning, and maintenance as necessary to install storm water treatment units, 

complete in place, in accordance with the plans and specifications.  
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